
 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Khaw arakay to Pull Alam Road, Logar Province, Afghanistan

Delete Section 00010 Proposal Schedule and Section 01010 Scope of Work in their entirety and replace w ith the attached Section 00010
 Proposal Schedule and Section 01010 Scope of Work.

Note:  You are require to resubmit Volume II Cost/Price Proposal only.

THE REVISED COST/PRICE  PROPOSAL DUE DATE IS 21 SEPTEMBER 2008, 1700 HOUR

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.

1. CONTRACT ID CODE PAGE OF  PAGES

1 7

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 17-Sep-2008

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W917PM-08-R-0089

X 9B. DATED (SEE ITEM 11)
24-Jul-2008

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0002

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

17-Sep-2008
CODE

AFGHANISTAN ENGINEER DISTRICT
US ARMY CORPS OF ENGINEERS
KABUL
APO AE  09356

W917PM 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
 
 
The following have been added by full text:  
        SECTION 00010 PROPOSAL SCHEDUL 

SECTION 00010 (Revised 17 September 2008) 

PART 1 - GENERAL: 

1.1. PROPOSAL SCHEDULE:  The Contractor shall provide a price for all items, including those 
labeled, “Options.”  The Government will evaluate the Contractor’s entire proposal to determine which 
proposal represents the best value to the Government.  See schedule at the end of this section. 

1.2. INSTRUCTION TO OFFERORS: 

1.2.A. Offeror shall submit prices on all items, including all schedules. 

1.2.B. Only one contract for the entire schedule will be awarded under this solicitation. This project 
will be awarded as a firm fixed price contract. This project will be awarded as a lump sum contract.  
This Proposal Schedule is an accounting tool for allocating funds to applicable budget. 

1.2.C. All costs associated with this project (i.e., security, insurance, structures, etc.) shall be 
included in the line items in the bidding schedule. 

1.2.D. Period of performance for this effort is 660 calendar days from receipt of notice to proceed 
for the base.  Liquidated damages will be assessed at $1,500.00 per day for every day of delay 
past the 660 calendar day period of performance for the base contract until contract completion.   

1.2.E. Requests for information (RFI) must be submitted no later than five (5) business days before 
the proposal due date of 06 Sep 2008.  Any RFI submitted after this date will not be acknowledged. 

PART 2 - PRODUCTS:  (NOT APPLICABLE) 

PART 3 - EXECUTION:  (NOT APPLICABLE) 

-- END OF SECTION -- 
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SCHEDULE  (Revised 17 September 2008) 
CLIN No. Description: Quantity: Unit: Price: 

0001 DBA Insurance: 1 LS 
$__________________ 

0002 Design:    

000201 Survey 1 LS 
$__________________ 

000202 Design / As-Built Drawings 1 LS 
$__________________ 

0002 Total Design:   
$__________________ 

0003 Mobilization & Demobilization:    

000301 Mobilization / Demobilization 1 LS 
$__________________ 

0004 Site Development (Construction): 

Schedule A:  Construct 6m wide gravel road: 

Gravel 
Width: 

Approximate 
Length: 

Asphalt 
Thickness: Quantity: Unit: Price: 

000401 
6m 39km N/A 1 LS 

$__________________ 

Schedule B:  Construct 6m wide paved road: 

Paved 
Width: 

Approximate 
Length: 

Asphalt 
Thickness: Quantity: Unit: Price: 

000402 
6m 39km 100mm 1 LS 

$__________________ 

Schedule C:  Construct 7m wide gravel road: 

Gravel 
Width: 

Approximate 
Length: 

Asphalt 
Thickness: Quantity: Unit: Price: 

000403 
7m 39km N/A 1 LS 

$__________________ 

Schedule D:  Construct 7m wide paved road: 

Paved 
Width: 

Approximate 
Length: 

Asphalt 
Thickness: Quantity: Unit: Price: 

000404 
7m 39km 100mm 1 LS 

$__________________ 

TOTAL Schedule A (CLINS 0001 + 0002 + 0003 + 000401): 
$__________________ 

TOTAL Schedule B (CLINS 0001 + 0002 + 0003 + 000402): 
$__________________ 
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TOTAL Schedule C (CLINS 0001 + 0002 + 0003 + 000403): 
$__________________ 

TOTAL Schedule D (CLINS 0001 + 0002 + 0003 + 000404): 
$__________________ 

 

 
  
        SECTION 01010 - SCOPE OF WORK 

SECTION 01010 

SCOPE OF WORK   

(Revised 17 September 2008) 

PART 1 -  GENERAL: 

The scope of this project includes the survey, design and construction of a road from Khawarakay 
(68.8202 E, 33.7727 N) to Puli Alam (69.0505 E, 33.9616 N) in the Logar Province of Afghanistan.  The 
current road alignment, Khawarakay to Puli Alam, is approximately 39km.  A contract will be awarded off 
of the following schedule (Note:  Only one schedule will be chosen): 

Schedule A:  The construction of a 6m wide gravel road, with 1.5m gravel shoulders. 

Schedule B:  The construction of a 6m wide paved road with 100mm thick asphalt, with 1.5m gravel 
shoulders. 

Schedule C:  The construction of a 7m wide gravel road, with 1.5m gravel shoulders. 

Schedule D:  The construction of a 7m wide paved road with 100mm thick asphalt, with 1.5m gravel 
shoulders. 

Prior to starting the work, the contractor shall submit to AED - Kabul, for verification, the actual starting 
and ending coordinates, gathered in the field by the contractor.  The contractor will be notified within 
seven (7) business days of receipt of said coordinates if AED concurs with them as the field-verified 
starting and ending coordinates. 

The work within this contract shall also meet and be constructed in accordance with the Ministry of Rural 
Rehabilitation and Development (MRRD) “Standard Drawings” Ministry of Public Works (MPW), and 
“Islam Republic of Afghanistan Ministry of Public Works Interim Road and Highway Standards” dated 21 
March 2005 or latest edition, and safety and security standards and other references as stated in Section 
01015 “Technical Requirement”.  In the event of discrepancies between the contract documents and the 
MRRD / MPW Standards, the requirements of this contract take precedence. 

1.1. ENGLISH LANGUAGE REQUIREMENT:  All Information shall be presented in English.  The 
Contractor shall have a minimum of one English-speaking representative to communicate with the 
Contracting Officer Representative (COR) at all times. 

1.2. COMMUNITY RELATIONS PLAN:  Contractor is required to submit and implement a Community 
Relations Plan which includes the following: 

1.2.A. Identify all communities along the route within 5 kilometers of the new road alignment. 
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1.2.B. Hold initial meetings with local and provincial officials and the local PRT Commander to 
discuss the project and the Community Relations Plan. 

2.B.1. Hold an initial organizational kick-off meeting with each village. 

2.B.2. Hold regularly scheduled monthly meetings with the communities.  Ensure that there is 
representation from all major tribal elements. 

2.B.3. Determine the number of available skilled and unskilled workers in the region. 

2.B.4. Solicit comments and concerns about the project. 

2.B.5. Provide meeting minutes to the Contracting Officer’s Representative: 

2.B.5.a. Include names and phone numbers of community leaders in attendance. 

2.B.5.b. Issues that were discussed, proposed solutions to issues, and an assessment and 
commentary of the community’s support of the project. 

2.B.5.c. Meeting minutes shall be provided to the Contracting Officer Representative within 
seven (7) days after the meeting is held. 

1.2.C. Contractor’s plan to actively and continuously solicit community support for the project. 

1.3. CQM TRAINING REQUIREMENT:  Before project design and construction begin, the Contractor’s 
Quality Control Manager is required to have completed the U.S. Army Corps of Engineers CQM 
course, or approved equivalent.  The Construction Trades Training Center (CTTC) in Jalalabad, 
Afghanistan provides a course that satisfies the requirement.   Courses are offered at regular intervals.   
For enrollment and course information contact CTTC at the following: 

1.3.A. Mhd. Haris 
e-mail:  mharis@afghanreconstruction.org 
Telephone:  0700 08 0602 

1.3.B. Pervaiz 
e-mail:  adpzmuj@yahoo.com 
Telephone:  0700 61 3133 

1.3.C. USACE Guide Specification 01451, entitled “Contractor Quality Control”, 3.5.D. requires 
approval of the Contractor's CQC Plan.  That approval is contingent upon the successful 
completion of this course by the Contractor’s Quality Control Manager. 

PART 2 -  UNEXPLODED ORDNANCE (UXO) 

2.1. UXO REMOVAL AND CLEARANCE:  The contractor is not responsible for the clearance or 
removal of mines and unexploded ordnance (UXO) from the site prior to the commencement of 
construction. 

2.1.A. It is the responsibility of the Contractor to be aware of the risk of encountering UXO/mines 
and to take all actions necessary to assure a safe work area to perform the requirements of this 
contract.   The Contractor assumes the risk of any and all personal injury, property damage or 
other liability arising out of or resulting from any Contractor action taken hereunder.  The Contractor 
and its subcontractors may not handle, work with, move, transport, render safe, or disarm any 
UXO/mine, unless they have appropriate accreditations from the MAC. 
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2.1.B. If a UXO/mine is encountered during project construction, UXO/mine disposal shall be 
handled in accordance with Section 01015, Technical Requirements. 

PART 3 -  SUMMARY OF WORK:  The contractor shall design and construct roads in accordance to the 
Afghanistan “Standard Drawings Revision -1” by the Ministry of Rural Rehabilitation and Development 
(MRRD) and the Ministry of Public Works (MPW).  The design phase of the project shall consist of 4 
design submittal stages: 

• Phase 1:  The 15% survey submittal shall include a full topographical survey, with accurate 
existing horizontal and vertical layout, profiles, existing drainage structures, and cross sections.  
The contractor shall survey cross section of all rivers, streams and wadis 25m from the centerline 
of the road.  The Contractor shall, as part of their survey, conduct inspections and evaluations of 
all existing drainage structures and provide their findings and recommendations in a report as part 
of this submission.  The report shall describe the structure i.e., length, width, height, materials, etc. 
and contain a photo.  The report should have recommendations, for each structure, on whether it 
should be replaced, rehabilitated, or remain in place as is.  Structures not recommended for 
replacement must have sufficient evidence (provided by the contractor by a competent engineer) 
in the report that shows by calculations that the culvert is properly sized hydraulically and is 
structurally capable of handling the design load and dead load of all required road layers. 

• Phase 2:  The 50% design submittal where the designs shall include the plan and profile (P&P) 
views and cross-sections at every 50m, proposed retaining walls and drainage structure locations.  
All design submittals shall comply with section 1335. 

• Phase 3:  The 90% plans shall have all plan requirements; Technical, Plan and Profile, cross-
sections and detailed drawings of all structures. 

• Phase 4:  The 100% design phase in which all comments and changes shall be incorporated in 
the final design package. 

3.1. CONTRACTOR REQUIREMENTS:  The Contractor shall accomplish required work at the 
aforementioned site within the contract and shall be in accordance with the requirements stated in 
Section 01015: TECHNICAL REQUIREMENTS and others sections herein.  Refer to Section 01015 
for further direction.  Contractor shall report to the Contracting Office Representative (COR) progress 
of the project in weekly progress reports that include, but are not limited to, required submittals, work 
being performed, quantity of blasting and excavation, current location of ongoing construction, 
photographs, climate data, equipment on site, safety issues, security issues, number of workers and 
type of work being performed. 

3.1.A. Roads and Pavements:  Road design and construction shall be in accordance with the 
MRRD and MPW Standards, latest edition, and based upon criteria included in Section 01015.  In 
the event of discrepancies between the contract documents and the MRRD / MPW Standards, the 
requirements of this contract take precedence.  Contractor is responsible for all required soil testing 
and surveying for pavement, structures, surface road design.  The design requires a 
comprehensive topographic survey. 

3.1.B. Construction:  Construction specifications shall be submitted to the USACE for approval 
and shall be in accordance with technical references in this contract.  The Contractor shall submit, 
prior to the commencement of construction, a plan for maintaining traffic flow during road 
construction. 

3.1.C. SECURITY:  Contractor is responsible to provide security protection during construction to 
safeguard his employees and equipment.  The Contractor shall submit, prior to the commencement 
of construction, a plan for security protection, with a list of the chain of command.  The contractor 
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shall provide coordinates of construction base camps, quarries, and current worksites to AED.  The 
contractor shall provide the names, photos, and tazkira number for all security personnel and those 
with access to weapons, ammunition, and/or explosives to AED. 

3.1.D. PRE-DESIGN MEETING:  Within fourteen (14) calendar days from NTP, the Contractor shall 
schedule and participate in a Pre-Design Meeting.  At said meeting, the contractor will demonstrate 
knowledge of the Preliminary Plans by leading a discussion on the intent of the design and 
potential changes to the vertical or horizontal alignments.  A tentative Project Schedule will also be 
presented by the contractor, to demonstrate their understanding of the project timeline. 

3.1.E. DESIGN CHARRETTE:  The Contractor shall schedule and participate in a design charrette, 
at approximately 15% design (Survey submission), with the USACE and other stakeholders 
identified by the Contracting Officer.  The Contractor shall present the fine points of the road 
alignment and profile, road structure, and drainage designs.  Upon meeting adjournment, a 
finalized and agreed upon road design, approved by all interested parties, is required prior to 
continuing to 50% design and construction documents.  The design team shall consider local and 
innovative methods of design, planning and construction to ensure best value and best application 
for the reconstructed roads. 

PART 4 -  COMPLETION OF WORK:  All work required under this contract shall be completed within 660 
calendar days from Notice to Proceed. 

PART 5 -  PERFORMANCE PERIOD:  Liquidated damages in the amount of $2,300.00 for every 
calendar day of delay shall be assessed and charged to the Contractor. 

PART 6 -  WARRANTY:  Contractor shall warranty all asphalt pavement, culverts, bridges and other 
drainage structures for a period of one year after final acceptance of the project.  The contractor shall 
warranty all other work for a period of one year after the final acceptance of the project.  Warranty work 
shall include grading, repairing and upgrading eroded areas, structures and drainages as necessary to 
bring the road back to 100% serviceability. 

PART 7 -  REFERENCES:  Refer to Section 01015 for required references. 

 

-- End of Section -- 

 
  
 
(End of Summary of Changes)  
 


